
 

REQUEST FOR OFFER (RFO) 
11-409.00-004 

 
APPLIANCE PROGRAM DATABASE MODERNIZATION FEASIBILITY STUDY 

REPORT 
 

Date: October 25, 2011 

You are invited to respond to this California Multiple Award Schedule (CMAS) Request 
for Offer (RFO) to write a Feasibility Study Report (FSR) and Information Technology 
Procurement Plan (ITPP) for a project to modernize and enhance the system currently 
used by the California Energy Commission’s Appliance Efficiency Program. The 
services required are described in the following Scope of Work (SOW). By submitting an 
offer, your firm agrees to the terms and conditions stated in this RFO and your proposed 
CMAS contract. Selection will be based on best value using the criteria listed in this 
document. 

Please read this document carefully. The RFO response including supporting 
documents, if any, as well as one (1) copy of the complete CMAS contract including the 
associated price list is due at 12 noon, Tuesday, November 15, 2011. Offer may be 
submitted electronically as long as it is smaller than 5 MB by the due date (and time) to 
Lhoffman@energy.state.ca.us. If the response is mailed (including but not limited to U. 
S. Postal Service or overnight services) or hand delivered it must include one original 
and three copies as well as one (1) copy of the complete CMAS contract including the 
associated price list and be received by 12 noon, Tuesday, November 15, 2011. Any 
questions regarding this RFO should be directed to Ms. Hoffman. 

Linda Hoffman 
1516 9th Street, MS-7 

Sacramento, CA 95814-5512 
(916) 651-6179 

Lhoffman@energy.state.ca.us 

Table 1 provides the Key Dates concerning activities related to this RFO. 

Table 1: Key RFO Dates 
Release of RFO Tuesday, October 25, 2011 
Questions Due Tuesday, November 1, 2011, 12 noon 
State Responses to Questions Thursday, November 3, 2011, 4 p.m. 
RFO Response Due Date Tuesday, November 15, 2011, 12 noon 
Anticipated Contract Award Thursday, December 15, 2011 
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OVERVIEW 
The California Energy Commission (Energy Commission) is responsible for collecting 
and managing data from manufacturers of consumer appliances and making it available 
to the public in a manner that allows them to make informed energy efficient purchasing 
choices. To do so, the Appliance Efficiency Program uses a database system and 
website that have been developed and modified over the years. Part of the current 
operation involves manual processes. 
 
The purpose of this contract is to evaluate the current operations and develop a FSR to 
recommend a plan that improves the existing operations and accommodates a list of 
new requirements. The final FSR must adhere to the State’s SIMM standards for format 
and content, etc. If the approved recommendations result in another contract to build 
the system, the winning FSR Contractor will not be eligible to participate in that contract 
or work effort. 
 
Pursuant to GC 19130 (b) (3):  The services contracted are not available within 
civil service, cannot be performed satisfactorily by civil service employees, or are 
of such a highly specialized or technical nature that the necessary expert 
knowledge, experience, and ability are not available through the civil service 
system. 

� The maximum amount of this contract is $200,000. 
� The start date is estimated to be January 4, 2012. 
� The work requested under this contract must be completed by 

June 30, 2012. 
 
 

APPLIANCE EFFICIENCY PROGRAM BACKGROUND 
The Energy Commission’s Appliance Efficiency Regulations were established in 1976 in 
response to a legislative mandate to reduce California's energy consumption. These 
regulations, including requirements for manufacturer submittal of model specific data, 
first took effect in late 1977, and have been updated more than two dozen times since 
the initial adoption (most recently in 2008). 

The Energy Commission’s Appliance Efficiency Database currently contains data on 
more than 50 appliance types, comprising data on roughly 300,000 active models and 
more than 1,300,000 historical models. This database is constructed entirely from data 
submitted to the Energy Commission by manufacturers of regulated appliances.  As the 
number of regulated appliances has grown, and as more companies have entered the 
market to satisfy the needs of California’s growing population, the number of data 
transactions and submittals, applications for approval as a test laboratory or third party 
certifier, and requests for data by enforcement agencies have grown dramatically.   

The Energy Commission is required in its regulations to respond to these requests 
within 30 calendar days. Meeting this obligation at current staff levels is becoming a 



 

challenge.  While the Appliance Efficiency Program has moved toward greater use of 
electronic communications, there still is a reliance on printed forms and hard-copy 
materials and no way to interact directly with either external databases or data 
submitters. 

The Appliance Efficiency Program currently relies on email exchanges with these 
parties and on scanned electronic copies of the forms specified and required in Title 20, 
Sections 1601 - 1608 of the California Code of Regulations accompanied by Excel-
based data files matching an import template supplied by the Energy Commission.  This 
process results in needing to maintain: 

� A hand-written paper log file recording when data submittals were received and 
if/when they have been responded to 

� A database of over 1,500,000 listings of appliances (of over 60 separate 
categories) and their associated efficiency data in Microsoft SQL Server 2000 

� A database recording approved test laboratories and third-party certifiers  in 
Microsoft Access 2007 

� A collection of files recording submitted manufacturer contact information in 
Microsoft Excel 2003 

� Two separate web-based interfaces, for staff and public use respectively, and 
associated tools developed in Visual Basic, AJAX, Java, and other languages 

 

PROJECT INFORMATION 
High-level Business Requirements to incorporate in the recommended solution include: 

� Allow electronic data submittals of files from appliance manufacturers that has 
data validation and correction as part of the process. 

� Improve the system’s ability to import newer formats of files. 

� Automate the internal manual process of receiving, logging and tracking of a 
variety of process-related materials. 

� Provide the capability for the system to communicate with other industry and 
Federal appliance-related databases, including engaging in some automated 
transactions. 

� Design a comprehensive data system to allow for data mining. 

� Integrate all the separate systems that manage appliance certification data and 
related materials. 



 

� Provide gateways for consumers to find appliances that are eligible for rebates, 
for manufacturers to submit and update their data and for staff to carry out 
administrative tasks. 

Technical recommendations must be in line with the Energy Commission’s Information 
Technology Services Branch (ITSB) Development and Environment Standards which 
are Microsoft-based and include SQL Server and .NET framework. 

The FSR and ITPP must: 
 

� Meet all requirements of the State Administrative Manual (SAM) relating to FSRs, 
including those found in Sections 4819.35, 4927, and 4928  

� Meet all the requirements of the Statewide Information Management Manual 
(SIMM) relating to FSRs, including sections 5, 10, 17, and 20 

� Describe implementation of a system, as discussed above, in sufficient depth 
and detail to be used as the basis of a subsequent contract for development and 
implementation 

� Describe which of the Six Strategic Concepts in the 2011 Statewide IT Capital 
Plan would be met by this solution and how they would be met  

� Describe how pursuing the described enterprise solution carries out the mission 
and vision of the 2011 California Information Technology Strategic Plan 

� Use the DGS Procurement Division’s ITPP Template (a link to the template can 
be found in the State Contracting Manual, volume 3, Chapter 2, page 46) 

For more details about the work to be done and the deliverables, please see the Scope 
of Work section of this document. 

 

RFO RESPONSES 
Reponses to this RFO must include a complete copy of the CMAS contract, including 
the price list the response is based on, and must be received no later than 12:00 (noon) 
PST on November 15, 2011.  To expedite this process clarification questions must be 
submit no later than 12:00 (noon) PST on November 1, 2011. Responses to the 
questions will be sent by 4 p.m. PST on November 3, 2011. 

Responses must include resumes of the Consultant(s) and three (3) references for 
each. Please use forms in Attachment A. Interviews and reference checks will be at the 
discretion of the Energy Commission. To clarify terminology, the Contractor is the 
responding firm or company, while the Consultant is any specific individual who will 
perform the work. If the Consultant is also the Contractor, the Consultant’s references 
may also be used as the Contractor references. 



 

SELECTION CRITERIA 
The following chart lists how received offers will be compared: 

 Item Section 
Total 

Individual 
Item 

1 Completeness Pass/Fail  

 � Offers received as required; date/time 
� Contractor References (3) 
� Consultant References (3) 
� Consultant Resumes 
� CMAS Contract and price list 
� Consultant classifications and hourly rates 

 Responses 
must “Pass” 
to be eligible 
for further 
evaluation 

2 Experience   

 COMPANY EXPERIENCE (Qualitative) 25  
 � Company Curriculum Vitae – brief profile of 

the company’s past successful projects 
similar to this RFO. Please include work 
projects you were involved in that were of 
similar type, size/scope, and complexity. An 
ideal response should show a history of at 
least three years, and most recent project 
should be within the past two years. 

 15 

 � Example of completed Feasibility Study 
Report (e.g., overall organization, grammar, 
presentation, meets California Technology 
Agency requirements)  

 5 

 � Example of completed Information 
Technology Procurement Plan (e.g., overall 
organization, grammar, meets DGS 
requirements and follows their template) 

 5 

 INDIVIDUAL EXPERIENCE 35  
 � Experience in designing/evaluating data 

management systems (two points per year of 
experience, to a maximum of ten points) 

 10 

 � Experience in designing/evaluating business 
processes (two points per year of experience, 
to a maximum of ten points) 

 10 

 � Experience in writing FSRs (two points per 
year of experience, to a maximum of ten 
points) 

 10 

 � Experience in writing ITPPs (one point per 
year of experience, to a maximum of five 
points) 

 5 



 

3 Quality of Proposal Response 20  

 � Content of proposal response (completeness 
of the response in addressing the RFO, clear 
understanding of the work being solicited) 

 
 

15 

 � Technical quality of proposal response (e.g., 
overall organization, grammar, presentation, 
professionalism, clear ability to communicate) 

 5 

4 Cost 10  

 � Cost – See Cost Evaluation below  10 

5 References 10  

 � Evaluation of calls - References will only be 
checked and scored for responders whose 
non-reference scores are within 10 points of 
the highest score, or are the highest score. 

 10 

 
 
Cost Evaluation 

It is anticipated that all offers will come in at or near the total of $200,000.00; the cost 
evaluation will be based on Consultant’s hourly rates.  If the offer includes more than 
one Consultant, the cost evaluation will be based on the Consultants’ average hourly 
rates. 

Cost evaluation will be based as follows: 

 
Lowest Received Offer 

Contractor’s Offer 
 

X Maximum Cost Score = Cost Score 

 
Resource Contractor #1 Contractor #2 Contractor #3 
Contractor 

Offer $175,000 $185,000 $200,000 

 
 

175K 
175K X 10 = 10 

 
175K 
185K X 10 = 9.5 

 
175K 
200K X 10 = 8.8 

 
 



 

SCOPE OF WORK 
 

Task 
Number 

 
Description 

1 Status Reports & Meetings 
2 Project Plan – Initial and Updates 
3 Information Gathering Meetings 
4 Prepare Draft Feasibility Study Report 
5 Prepare Draft Information Technology Procurement Plan 
6 Prepare Final FSR, ITPP and Final Materials 
--- Estimated Schedule and Deadlines 

 

Task 1 - Status Reports & Meetings 
Description 
The Contractor will provide regular scheduled status reports in a format as agreed upon 
by the Contract Manager and the Contractor. 

The Status Reports, as a whole, are expected to succinctly record the narrative of the 
project workflow including current status on the overall progress of the effort in terms of 
percentage of milestones completed, a list of issues or risks and mitigation steps as well 
as contract administration items including budget and invoice questions. 

The Contractor will also conduct face-to-face administrative meetings onsite with the 
Contractor Manager at least once per calendar month to discuss contract administration 
and project progress, unless the Contractor requests and receives approval via email 
from the Contract Manager to do so according to a different schedule.  

In addition to the above, two specific meetings are required to be organized and 
attended by the Contractor: 

1. The Contractor will coordinate with the Contract Manager to set up an initial kick-
off meeting at the beginning of the project. The goal of this meeting will be to 
establish communication and consensus between the Contractor and the Energy 
Commission staff involved in this project (Appliance Efficiency Program, Web 
Team, ITSB). 

2. The Contractor will also set up a concluding meeting to discuss all final materials 
and to otherwise debrief staff on any outstanding issues or questions relating to 
the final version of the FSR.  The Contractor will be expected to give an in-
person presentation to Energy Commission regarding the Final FSR as a part of 
the debriefing. These deliverables are described below (see Task 6). 

Finally, invoices will be considered a deliverable under this contract. Complete and 
accurate invoices covering all work performed by the Contractor must be received in 
a timely manner. 



 

Deliverables 
 Status reports 
 Monthly face-to-face meetings 
 Kickoff and concluding meetings, as specified 
 Invoices 

Acceptance Criteria 

By its nature, Task 1 cannot be considered complete until all reports are received, 
meetings are conducted, and all other contract work is considered completed. The 
meetings and reports under this task will be considered complete and acceptable as 
each is received or completed and found to be sufficient for completing the work of the 
contract. 

Task 2 – Project Plan – Initial and Updates 
Description 
For overall management of the FSR effort, the Contractor will create and maintain a MS 
Project file format project plan. It should provide a list of tasks, the timeframe for each, 
the dependencies among them and the resources needed which should include those 
from the Energy Commission (e.g., meeting time with Appliance Efficiency Program 
staff). The project plan will also be used as a communication tool to let Energy 
Commission staff be aware of activities that involve them. Updates should be provided 
along with the Status Reports in Task 1 to the Contract Manager via email in an agreed 
to file format. 

Along with the project plan, the Contractor will provide a short narrative describing the 
status of tasks, notably any deviations and risks. The narrative is intended as an 
additional communication tool to enhance the monitoring of both progress and potential 
problems and to better ensure a successful outcome. 

 Deliverables 
 Initial project plan that lists project tasks and illustrates timelines and 

dependencies 
 Updated project plans and narrative which are due in an agreed to manner 

Acceptance Criteria 
The project plans and narratives will be considered acceptable by the Contract Manager 
if they are delivered on a timely basis and contain the requested information. 



 

Task 3 – Information Gathering 
Description 
The Contractor will conduct meetings with Energy Commission staff to gather 
information about the project. This includes meeting with the Appliance Efficiency 
Program (Office) to learn about existing processes and systems to be able to formulate 
a recommendation and with ITSB to understand the technical requirements of any 
solution. The timing of the meetings will be determined by the approved project plan the 
Contractor develops and will take place prior to beginning work on the later Tasks. 

Meetings should take place onsite to best understand operations, in particular manual 
processes. If warranted, web conferencing meetings can be conducted to remotely view 
and discuss topics that do not have to be covered in person. In addition, the Contractor 
will be expected to acquire relevant information from other available resources such as 
information published online by the Energy Commission. 

The Contractor will be expected to compile this information into an outline document 
describing the Energy Commission’s current business and process requirements.  This 
report will establish a common understanding of the business needs of the Energy 
Commission, and will provide a basis for the discussion of options and approaches in 
the Draft FSR. 

Deliverables 
 Attendance of onsite and remote meetings as agreed upon and as determined by 

the project plan’s tasks 
 A draft summary report (two to three pages) of the information gathered about 

the Energy Commission’s current operations and its business, IT, and process 
requirements 

 A final summary report that incorporates feedback from the Energy Commission 

Acceptance Criteria 
This Task will be considered complete and acceptable when the Contract Manager and 
the Contractor have agreed that the contents of the summary report accurately describe 
the process needs of the Energy Commission. 

Task 4 – Prepare Draft Feasibility Study Report 
Description 
The Draft FSR will propose a comprehensive approach to improve the Appliance 
Efficiency Program’s operations in line with current operations and new business 
requirements.  



 

The Draft FSR will need to meet all requirements of the State Administrative Manual 
relating to FSRs, including those found in Sections 4819.35, 4927, and 4928 of the 
Manual.  Further, the Draft FSR must describe which of the Six Strategic Concepts in 
the 2011 Statewide IT Capital Plan would be met by this project and how they would be 
met, and also describe how the project carries out the mission and vision of the 2011 
California Information Technology Strategic Plan. 

Deliverables 

� Draft Feasibility Study Report based on the completed report in Task 3 

Acceptance Criteria 
This Task will be considered complete and acceptable when all involved staff, the 
Contractor and the Contract Manager agree that the elements of a FSR are 
appropriately covered. 

Task 5 – Prepare Draft Information Technology Procurement Plan 
Description 
The ITPP is a stand-alone document that provides information to assess a project's 
readiness for procurement.  The ITPP describes the overall strategy necessary to 
accomplish and manage an IT acquisition by formally documenting the proposed 
approach and how the acquisition satisfies State requirements. 

Deliverables: 
� A Draft ITPP for procurement related to the proposed recommendation in the 

Draft FSR. (Please see Chapter 2 of the State Contracting Manual (SCM), 
Volume 3 (Information Technology)  at: 
http://www.dgs.ca.gov/pd/Resources/publications/SCM3.aspx and the DGS/PD 
ITPP  Template at: 
http://www.documents.dgs.ca.gov/pd/poliproc/itpp2006template.doc) 

Acceptance Criteria 
This Task will be considered complete and acceptable when the Contractor, Contract 
Manager and IT Procurement Staff agree that the elements of the ITPP are 
appropriately covered. 

Task 6 – Prepare Final FSR, ITPP and Final Materials 
Description 
This Task is a compilation of both the final FSR along with all other items that are to be 
delivered to the Energy Commission at the conclusion of the project.  

Final Documents - The Energy Commission will, after approving the Draft FSR and 
Draft ITPP, review and compile feedback for the Contractor on these draft documents.  
The Contractor will integrate these comments with the Draft documents to produce 
completed final documents. 



 

Final Invoice – The Energy Commission will only review the final invoice once all prior 
invoices are received and considered acceptable per Task 1. If any issues are identified 
in the prior invoices, review and correction of these invoices will be required to take 
place and corrected invoices submitted prior to or alongside the final invoice. 

Deliverables 

� Final Feasibility Study Report – The Final FSR will be an updated copy of the 
Draft FSR that incorporates all comments delivered to the Contractor after 
Energy Commission staff  have reviewed the Draft FSR 

� Final ITPP - The Final ITPP will be an updated copy of the Draft ITPP that 
incorporates all comments delivered to the Contractor after Energy Commission 
staff  have reviewed the Draft ITPP, and will reflect the contents of the Final FSR 

� Final Invoice 

Acceptance Criteria 
This task will be considered complete and acceptable when staff are satisfied with the 
final state of all deliverables. This means: 

� The Final Feasibility Study Report must be a complete and comprehensive FSR 
incorporating all feedback received from staff review of the Draft FSR, and of a 
level of quality acceptable to the California Energy Commission. 

� The Final Information Technology Procurement Plan must be a complete and 
comprehensive ITPP incorporating all feedback received from staff review of the 
Draft ITPP and reflecting the Final FSR, of a level of quality acceptable to the 
California Energy Commission. 

� The Final Invoice will be considered acceptable when the Energy Commission 
determines that the invoices for this contract accurately account for all work 
performed on the contract without any internal inconsistencies, discrepancies, or 
unbilled periods.  Any inconsistencies or omissions present in any invoices must 
be corrected before this deliverable will be considered acceptable. 

Estimated Schedule and Deadlines 

Kickoff Meeting: Within three weeks of award of purchase order 
Estimated Date: No later than January 6, 2012. 

Delivery of Initial Project Plan: Within one week following the Kickoff Meeting 
Estimated Date: January 13, 2012. 

Delivery of Draft Summary Report: Within three weeks of approval of initial project 
plan 
Estimated Date: February 9, 2012 

Delivery of Final Summary Report: Within one week of Contractor’s receipt of Draft 
Summary Report comments 
Estimated Date: February 21, 2012. 



 

Delivery of Draft FSR & ITPP: Within six weeks of approval of Final Summary Report 
Estimated Date: April 2, 2012. 

Delivery of Final FSR & ITPP: Within three weeks of Contractor’s receipt of Draft FSR 
comments 
Estimated Date: April 30, 2012 



 

ATTACHMENT A: REFERENCE FORM 
Please complete three (3) reference forms for the Contractor and each Consultant. 

 
 REFERENCE # 

1. Contractor or Consultant Info 
Name: Primary Contact Phone Number: 

Reference is for: Contractor Consultant Both (if same) 
2. Client info 
Client Name: Contact Name: 

Address: Contact Phone : 

3. Project/ Work info 
Name of Project: Dates Served on Project (from/to): 

Project Description: 

Contractor or Consultant Involvement on the Project: 

Deliverables Prepared By Contractor or Consultant: 

4. Project Measurements and Results 

Original estimated hours on project: Actual hours on project: 
 YES NO 
Was the project or contract terminated prior to successful conclusion? 
If “yes,” please explain the reason. 

  

Were your work products reviewed and approved by any agency 
outside the client?  If “yes”, please list the approving agencies. 

  

 
 


